

**TOWN OF GILBERT**

**ADDENDUM NO. 3**

**TO BID DOCUMENTS FOR**

**Project Name: Consolidated Canal Bridge Repair**  
**CIP Project Number: ST156**  
**Contract Number: 2015-7003-0536**

**01/06/15**

This Addendum contains a total of 1 pages.

The following revisions to the Bid Documents and/or Drawings for the project shall become a part of the Contract Documents. Only these items are to be altered. The remainder of the original Bid Documents and/or Drawings maintains validity in their entirety. The Bidder shall acknowledge receipt of this Addendum on the Bid Form.

**1. Revision of Bid Schedule Section 505.00002 Miscellaneous Work (Seal Deck)**

- The proper unit needs to be square yards (SY). (See attached Bid Schedule)

**Bidders shall acknowledge receipt of Addendum No. #3 on the Bid Form.**  
**Failure to do so will result in the Bid being declared non-responsive.**

End of Addendum No. #3

NAME OF BIDDER: \_\_\_\_\_

**TOWN OF GILBERT  
BID SCHEDULE**

<u>Bid Item No.</u>	<u>Item Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Amount</u>
<b><u>GENERAL</u></b>					
105.01000	CONSTRUCTION SURVEY AND LAYOUT	LS	1	\$	\$
107.01000	STORM WATER POLLUTION PREVENTION PLAN (SWPPP)	LS	1	\$	\$
109.09000	MOBILIZATION/DEMObILIZATION	LS	1	\$	\$
112.01000	CONTRACTOR'S QUALITY CONTROL	LS	1	\$	\$
230.01000	DUST PALLIATIVE	LS	1	\$	\$
<b>GENERAL SUBTOTAL</b>					<b>\$</b>
<b><u>ROADWAY</u></b>					
301.00001	PAVEMENT RECONSTRUCTION	LS	1	\$	\$
340.01110	CONCRETE SINGLE CURB (PER PLAN DETAILS)	LF	130	\$	\$
340.01321	CURB RAMP (PER PLAN DETAILS)	EA	2	\$	\$
350.01850	REMOVE CONCRETE SINGLE CURB	LF	130	\$	\$
350.01900	REMOVE SIDEWALK	SF	120	\$	\$
<b>ROADWAY SUBTOTAL</b>					<b>\$</b>
<b><u>TRAFFIC</u></b>					
401.01000	TRAFFIC CONTROL	LS	1	\$	\$
460.01150	PERMANENT PAVEMENT MARKING (PAINTED)(WHITE)	LF	510	\$	\$
460.01250	PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW)	LF	40	\$	\$
-	DETECTABLE WARNING MAT (TOG STD 205)	SF	50	\$	\$
<b>TRAFFIC SUBTOTAL</b>					<b>\$</b>
<b><u>STRUCTURES</u></b>					
202.00001	REMOVAL OF STRUCTURES AND OBSTRUCTIONS (HYDRODEMOLITION)(CLASS I REMOVAL)	SF	8350	\$	\$
505.00001	MISCELLANEOUS WORK (MICROSILICA-MODIFIED CONCRETE FOR OVERLAY AND DECK REPAIR)	CY	102	\$	\$
505.00002	MISCELLANEOUS WORK (SEAL DECK)	SY	930	\$	\$
	Town of Gilbert Controlled Allowance	LS	1		\$35,000
<b>STRUCTURES SUBTOTAL</b>					<b>\$</b>
<b>GRAND TOTAL:</b>					<b>\$</b>